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NOTICE TO CONTRACTORS

Sealed proposals will be received in the Office of the Truckee River Flood Management Project at 9390
Gateway Suite 230, Reno, Nevada, 89521 until 11:00 a.m. on Thursday, JANUARY 5, 2012 for the
“DEMOLITION OF 185 N. Edison Way, RENO, NEVADA”. To be acknowledged as received
proposals must be stamped by a representative of the Flood Project. Such sealed proposals will be
opened publicly at 11:05 a.m. the same day in the Tahoe Conference Room, in the Truckee River Flood
Management Project at 9390 Gateway, Suite 230, Reno, Nevada. The Board of Washoe County
Commissioners may consider award of the contract(s) at a subsequently regularly scheduled meeting. A
MANDATORY PRE-BID CONFERENCE AND SITE VISIT FOR 185 N. Edison WILL BE
CONDUCTED ON THURSDAY, December 29, 2011, AT 11:00 A.M. AT THE PROJECT SITE
(185 N. Edison Way). (If a representative from the prime cannot attend the mandatory pre-bid meeting
then the representative shall set up other arrangements with the county project manager prior to the pre-
bid mandatory meeting.)

All proposals shall be made on the blank form of proposal attached to these Specifications and shall be
enclosed and sealed in an envelope which is addressed to the Truckee River Flood Management Project
at 9390 Gateway, Suite 230, Reno, Nevada, 89521 and marked “DEMOLITION OF 185 N. Edison
WAY, RENO, NEVADA”.

No proposal will be considered unless accompanied by cashier's check, certified check, or bid bond in an
amount equal to five percent (5%) of the bid, made payable to the Washoe County Treasurer as provided
for in the General Provisions.

Project Contract Documents may be secured via the Truckee River Flood Management Project Website
at http://truckeeflood.us by prospective bidders holding a valid Nevada State Contractor's License for
the type of work specified herein. All listed subcontractors must also be licensed to do the type of work
specified. Construction Documents and plans, for the project will also be available for purchase in
complete sets only to General contractor, Sub-Trade contractor at Brownie’s Digital Imaging, 3515
Airway Drive, Suite 203, Reno, NV 89511. Documents can be purchased for the cost of printing.
Contact Brownie’s directly at 775-853-6005 for the non-fundable fee per set of construction documents,
and to arrange for pickup.

Plans, Drawings, and Specifications will be available for inspection only at Sierra Contractor’s Source,
500 Ryland Street, Suite 100, Reno, Nevada, and Nevada Builders’ Exchange, 634 Ryland Street, Reno,
Nevada.

The work to be performed under this Agreement shall be completed within the time frame as noted in
the SCOPE OF WORK. Following receipt of written notifications of contract award, the contractor shall
execute and return the Agreement within ten (10) calendar days and the work under the contract shall
then be prosecuted diligently.
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N-1
SCOPE OF WORK

DEMOLITION OF 185 N. Edison WAY, RENO, NEVADA

The Contractor shall furnish all labor, materials, services, permits, equipment, utility and transportation services required
and necessary for the removal, transportation and disposal of all materials. This is a lump sum project and will be paid
based upon monthly invoice(s) received as each corresponding bid item(s) is (/are) completed.

The Contractor is solely responsible for preparing all necessary regulatory notifications. The Owner will provide
prospective bidders the opportunity to access the site during the bidding period at the pre-bid meeting. Additional access
will be available upon 2 working day request to the County Project Manager at the County Project Manager’s discretion.

The Contractor shall be responsible for field verifying all conditions and quantities that may affect his work prior to
bidding the project.

The general work items include, but are not limited to:

1. Demolition and removal of the entire structure and appurtenances on the property to grade level with no
remaining safety issues present once completed (ie the at grade slabs shall remain with all corresponding
protrusions properly cut and patched at grade level as to not create any hazards). Please note: the landscape area at
the front of the building shall remain with the water line capped just beyond any necessary irrigation.

2. Asbestos Abatement (See attached Asbestos Abatement Appendix for more information)
A. Joint Compound
B. Wall texture
C. Sheet Flooring (tile) and mastic
D Roofing Material

No drawing has been developed to specifically show all of the work under this contract. A copy of the Site Map and a
plan showing the rough layout of the structure is included at the end of this section for the contractor’s use for
familiarization with the project. Any additional plans or drawing details required for construction applications or permits
shall be developed and provided by the contractor as part of the permitting process.

The proposal shall include the costs of all required permits and requirements of the permits, including but not limited to
monitoring services, containment, personnel protection and dust control. Due to the proximity to the Truckee River,
application of water will be monitored to prevent discharge to the waters of the State of Nevada or to a drainage way that
leads thereto.

This project is to be completed in Sixty (60) calendar days or less from the date of the Notice To Proceed.
Any questions concerning this project should be directed to the County Project Manager, Eric Scheetz, Truckee River

Flood Project, telephone (775) 850-7423 fax: (775) 850-7453. Please note: Requests for information and responses may
be documented and distributed to all prospective bidders.

S-1
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INSTRUCTIONS TO BIDDERS

Proposals, to be entitled for consideration, must be made in accordance with the following instructions:

1.

10.

11.

12.

13.

Proposals shall be made on the form provided in these Specifications, and all applicable blank spaces in the form
shall be filled; numbers for item bid shall be stated both in writing and in figures; the signatures of all persons
shall be in longhand; and the completed form shall be without interlineation, alteration or erasure. The form shall
be enclosed and sealed in an envelope which is to be marked “DEMOLITION OF 185 N. Edison WAY,
RENO, NEVADA,” and it shall be addressed to the Truckee River Flood Project, 9390 Gateway, Suite 230,
Reno, Nevada 89521.

Proposals shall not contain any recapitulation of the work to be done. No oral, telegraphic or telephonic proposals
or modifications will be considered.

Bids will be accepted only on the complete project as outlined in the Scope of Work. No partial bids will be
accepted.

Bidder shall visit the site and know all requirements of work within these specifications to his/her satisfaction
before submitting a bid.

Should a bidder find discrepancies in, or omissions from, the drawings or documents, or should he be in doubt as
to their meaning, he should at once notify the Owner, who will send a written instruction to all bidders. Owner
will not be responsible for any oral instructions.

Any written instructions, bulletins or drawings issued to bidders by the Owner during the course of bidding shall
be covered in the proposal, and in closing a contract, they will become a part thereof.

The Agreement Form attached hereto will be used in executing a contract for this work.

No proposal will be considered unless accompanied by cashier's check, certified check, or bid bond in an amount
equal to five percent (5%) of the bid, made payable to the Washoe County Treasurer as provided in the General
Conditions.

Following receipt of written notification of contract award, the contractor shall execute and return the Agreement
within ten (10) calendar days. The Notice to Proceed will be issued by the County after execution of the contract,
and confirm the date by which work under the contract must commence.

At the option of the Project Manager, at any time in the duration of the project a Labor & Material Payment Bond
and a Performance & Completion Bond, each in an amount equal to one hundred percent (100%) of the total
contract sum, shall be provided within the working days by the successful contractor in accordance with the forms
as shown on Pages L1 through L2 and PB1 through PB2 herein. Said bonds shall be in favor of "County of
Washoe, a political subdivision of the State of Nevada".

Bidder's attention is directed to the Insurance, Hold Harmless and Indemnification Specifications for Demolition
Projects attached as Exhibit "A".

A mandatory pre-bid conference shall be held at the project site at 185 N. Edison Way, Reno, Nevada. A
mandatory tour of the site will be conducted following the meeting. One representative from each Prime
Contractor is expected to be in attendance. If a representative of the Prime Contractor cannot attend they must
make arrangements with the County Project Manager beforehand.

The County reserves the right to reject any or all bids and to withhold award for up to thirty (30) days. If there are
minor irregularities or informalities in any bid or in the bidding process, the County reserves the right to waive
provisions of the Specifications relating to said minor irregularities or informalities.
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14.

15.

16.

17.

18.

Contracts for work under this proposal will obligate the contractors and subcontractors not to discriminate in
employment practices

Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a certified and effectively dated
copy of their Power of Attorney.

Award of the bid will be made to the lowest, responsive, and responsible bidder as determined by the Owner in
compliance with the bid documents, criteria provided in NRS 332.065, and which in Owner's sole judgment best
meet the Owner's needs. In the event that additive alternative bid items are requested by Owner, in determining
the low bid, the Owner reserves the right, within its sole judgment and discretion, to make the award of the base
bid alone with options, or of the base bid with options and any combination of additive alternative bid items
which represent the lowest overall bid combining the base bid and the alternative bid items selected by Owner.

Bidder agrees to comply with all of the latest Federal and State Safety Standards and Regulations and certifies
that all work required in this bid will conform to and comply with said standards and regulations. Bidder further
agrees to indemnify and hold harmless the project owner for all damages against the project owner as a result of
Bidder’s failure to comply with said standards and / or regulations.

Bidders are responsible for checking the Truckee River Flood Project website at http://truckeeflood.us for any
addendums and updates to the Bid.

1.2
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BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, ,
as Principal, and

(legal description and address of Surety)
authorized to do business of Surety in the State of Nevada, as Surety, are held and firmly bound unto Washoe County, as
Owner, in the sum of Dollars ($ ), (which is not less
than 5% of the contract price) for the payment of which, well and truly to be made, we hereby jointly and severally bind
ourselves, our heirs, executors, and administrators, successors, and assigns.

Signed this day of , 2011,

The conditions of the above obligation is such that whereas the Principal has submitted to Washoe County, a certain bid,
attached hereto and hereby made a part hereof, to enter into a Contract in writing for the “DEMOLITION OF 185 N.
Edison WAY, RENO, NEVADA”.

Now, therefore, if said bid shall be rejected, or in the alternative, if said bid shall be accepted and the Principal shall
execute and deliver a Contract in the form of contract attached hereto (properly completed in accordance with said Bid)
and shall furnish a Bond for his Faithful Performance of said Contract, and a Bond for the payment of all persons
performing labor or furnishing materials in connection therewith, and shall provide and comply with the insurance
requirements, and shall in all other respects perform the agreement created by the acceptance of said bid, then this
obligation shall be void.

Otherwise, the same shall remain in force and effect, and the sum herein specified paid over to the Owner, it being
expressly understood and agreed that the liability of the Surety for any and all claims hereunder shall, in no event, exceed
the amount of this obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no
way impaired or affected by an extension of the time within which the Owner may accept such bid; and said Surety does
hereby waive notice of such extension.

In Witness whereof, the Principal and the Surety have hereunto set their hands and seals, and such of them as are
corporations have caused their corporate seals to be hereto affixed and these presents to be signed by their officers, the
day and year first set forth above.

Principal
(Seal) By
Surety
(Seal) By

P-1
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STATE OF NEVADA )

) SS:

COUNTY OF WASHOE )

BID BOND (continued)

On this day of

, 2011, personally appeared before me, a Notary Public,
,who acknowledged to me that he/she was the Principal authorized to

sign the foregoing Bid Bond.

STATE OF NEVADA )

) SS:

COUNTY OF WASHOE )

On this day of

NOTARY PUBLIC

, 2011, personally appeared before me, a Notary Public,

, who acknowledged to me that he/she was the Surety authorized to

sign the foregoing Bid Bond.

NOTARY PUBLIC

P-2
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BID FORM - PART 1

TO: The Truckee River Flood Project, a department of Washoe County
9390 Gateway, Suite 230,
Reno, Nevada 89521

PROJECT: DEMOLITION OF 185 N. Edison WAY, RENO, NEVADA.

hereby submits the following lump sum proposal.
(Name of Bidder)

BASE BID

Pursuant to and in compliance with the Advertisement for Bids and the Instruction To Bidders, the undersigned hereby
proposes and agrees, if this Bid is accepted, to enter into the Contract with the County of Washoe to complete all Work as
specified and included in the Contract Documents for the Base Bid amount.

In submitting this Bid, Bidder represents that they have examined the site and locality where the Work is to be performed,
the legal requirements (Federal, State, and local laws, ordinances, rules and regulations) and the conditions affecting cost and
progress of performance of the Work and has made such independent investigations as Bidder deems necessary. Bidder
hereby proposes to furnish all labor, materials, equipment, regulatory notifications and services necessary to complete the
Work for the following lump sum price of:

BASE BID:

Dollars ($ )

A Force Account amount has been established to allow rapid response to necessary work which was not known or
foreseen at the time of bid, but is necessary, and is determined to be outside the original Scope of Work:

FORCE ACCOUNT WORK ..ottt b ettt b e b et nn et nbe b e e sneenenne e $5,000.00

TOTAL BID (BASE BID + FORCE ACCOUNT WORK)

Dollars ($ )

P-3
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Chapter One BIDDERS INFORMATION

The Undersigned agrees that the following questions shall be taken into consideration by the Owner in awarding the
Contract. Undersigned must initial their answer. If the answer to either question is “Yes”, provide written response, including
dates and details on a separate attachment. This written response must be submitted with Part 1 of the Bid Form.

1. Has the Bidder breached any contracts with a public agency
or person in this or any other state? Yes No

2. Has the Bidder been disqualified from being awarded a public
contract based on breach of a public contract within the last 5 years. Yes No

3. How many years of experience has your organization had in abatement work similar to the work you are
interested in bidding?

4. Show all the similar projects your organization has completed during at least the last three years in the following
tabulation:

(For joint venture work show the sponsoring individual or company.)

Contract Kind of Demolition/ Location Name and Address
Year Price Abatement of Work Owner

(NOTE: ATTACH ADDITIONAL SHEETS AS REQUIRED)

Chapter Two TIME OF COMPLETION AND LIQUIDATED DAMAGES

The Undersigned agrees, if awarded the Contract, to complete the Work under the Contract within sixty (60) calendar days
from the date of Notice to Proceed.

Unless:

For failure to achieve Substantial Completion of the Work within the time provided, Contractor shall pay the County of
Washoe the sum of $1,000.00 (one thousand dollars) for each calendar day from the date when Substantial Completion
should have been achieved to the date Substantial Completion is actually achieved. It is further agreed that the time for
completion of the Work is a reasonable time considering the usual industrial conditions prevailing in the locality. The
liquidated damages set forth above are not intended to act as a penalty and shall not limit the right or ability of the County of
Washoe to recover any other damages permitted by law arising from a failure to achieve Substantial Completion of the Work
within the time provided.
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FORM OF AGREEMENT

The Undersigned agrees, if this proposal is accepted, to execute and deliver the Form of Agreement for the Base Bid sum.
Undersigned further agrees, if this proposal is accepted, to furnish Performance Bond, Payment Bond, and Certificate of
Insurance as stated in the Contract Documents. The Undersigned agrees to all of the provisions as stipulated in the
Agreement Form, which has been included in the Project Manual.

Chapter Three BID SECURITY

It is agreed that if the Undersigned fails to execute said Contract and furnish required Bonds and Certificate of Insurance as
stated in the Contract Documents, then the Bid Bond shall be retained by the County of Washoe. Bid Security has been
included with this bid.

Chapter Four ADDENDA

Receipt of Addenda numbered through is hereby acknowledged.

Legal Name of Bidder

By Title

Street Address

City State

Telephone State of Nevada Contractor's License No.

The firm represented by the above signature is:
Sole Proprietorship Partnership List Names of all partners:

Corporation State of Incorporation

Joint Venture
List those Names which make-up the joint venture:

Other

END OF PART | OF THE BID FORM
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BID FORM - PART 2

(Part 2 of the Bid Form to be submitted no later than 2 hours after the completion of
the opening of Part 1 of the Bid Form)

TO: The Truckee River Flood Project, a department of Washoe County
9390 Gateway, Suite 230,
Reno, Nevada 89521

PROJECT: DEMOLITION OF 185 N. Edison WAY, RENO, NEVADA.

Gentlemen:

hereby submits the following list of subcontractors.

(Name of Bidder)

SUBCONTRACTORS

List includes the proper firm name and business address of each. The Undersigned acknowledges no change to the
subcontractors listed can be made without first receiving prior written approval from the Project Manager for the
County.

Undersigned also acknowledges that the County of Washoe reserves the right to disqualify any proposed subcontractor with
whom they have reasonable objection. It is further understood, that in the event any subcontractor listed is disqualified by
the County of Washoe, then the Undersigned may, at their discretion, withdraw their Bid or submit an acceptable substitute
subcontractor with an adjustment in their bid price, if any, to cover the difference in cost occasioned by such substitution.
The County of Washoe may at its discretion, accept the adjusted bid price, or may disqualify the Bidder.

For portions of the work listed below, Undersigned proposes the following firms as subcontractors who will provide
materials, labor or a portion of the Work to the Contractor for which he will be paid an amount exceeding five (5) percent of
the total Base Bid amount. Bidder shall not list more than one subcontractor for each portion of the work, unless
subcontractors vary with bid alternates (if any), in which case bidder must indicate which subcontractor will be used with
which alternate(s).

Description of Work Subcontractor License No.

(NOTE: ATTACH ADDITIONAL SHEETS AS REQUIRED)

Legal Name of Bidder

By Title

Street Address

City State

Telephone State of Nevada Contractor's License No.

END OF PART 2 OF THE BID FORM
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BID FORM - PART 3

(Part 3 of the Bid Form to be submitted no later than 2 hours after the completion of
the opening of Part 1 of the Bid Form)

TO: The Truckee River Flood Project, a department of Washoe County
9390 Gateway, Suite 230,
Reno, Nevada 89521

PROJECT: DEMOLITION OF 185 N. Edison WAY, RENO, NEVADA.

hereby submits the following lump sum proposal.

(Name of Bidder)

CHAPTER FIVE Schedule Of Values

Pursuant to and in compliance with the Advertisement for Bids and the Instruction To Bidders, within 24 hours after the
completion of the opening of the bids, the abatement contractors who submitted the three lowest bids must submit a
Schedule of Values in the format below. If an Abatement Contractor fails to submit such a list within the required time, his
bid shall be deemed not responsive.

For Items 1 through 11 Quantities stated are to be used to evaluate proposals and will not alleviate the Bidder from
completing all work as required in the Contract Documents and Plans. Each Bidder is held responsible for the examination
and/ or to have acquainted themselves with any conditions at the job site which would affect their work before submitting
a bid. Failure to meet these criteria shall not relieve the Bidder of the responsibility of completing the Bid without extra
cost to the project owner. Estimates of quantities of the various items of work and materials, as set forth in the Proposal
Form, are approximates only and given solely to be used as a uniform basis for the comparison.

Item # Contract Item Est. Qty. Unit Unit Price Item Total
M Mobilization 1 LS $ $
1 Roofing Material Demolition/ Removal (Excluding

material from bid item #2, #3 and #10- if applicable) | 18,152 SF $ $
2 Removal of 6x20 + Glulam Beams 810 LF $ $
3 Removal of 4x12 + Cross Beams 2,260 LF $ $
4 Demolition/ Removal of interior walls 1150 LF $ $
5 Demolition of exterior walls 588 LF $ $
6 Removal of Concrete (Ext Walls, etc) 155 cY $ $
7 Utility Cap/ Removal 1 LS $ $
8 Removal of building remnants not included in other

bid items- doors, wiring, etc 1 LS $ $
9 Overall Site Cleanup (Include any sawcut Rebar,

patch, etc) 1 LS $ $
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10 Asbestos Abatement NA NA NA

A Joint Compound- (Typ throughout warehouse areas See
with no texture present)- NF for Demolition Report LS $
B Sheet Flooring - Unit #2 Mezzanine area- PF See

Report LS $

C Wall Texture and Joint Compound- (Typ unit 1 and See

2 office and hallway walls)- PF Report LS $

D Spray Acoustic- (Typ unit 1,2, 14, 15 16)- F See
Report LS $

E Roofing Material- NF See

Report LS $

TOTAL ITEMS 1 THROUGH 10

Legal Name of Bidder

By Title
Street Address
City State

END OF PART 3 OF THE BID FORM
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GENERAL CONTRACTOR

(Firm Name) (Nevada Contractors License #)

(Name of Officer) is authorized to bid and to enter into this Contract for

the above listed firm.
The firm is: (check one)

a corporation a partnership sole proprietorship

Principal Officers:

Name Title Signature

Owners Not Listed Above:

I (Name of Officer) certify that the above lists includes all officers, owners and
financial partners of the above mentioned firm corporate structures to the best of my knowledge.

Signature and Title of Officer
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AFFIDAVIT OF NONCOLLUSION

State of )
) SS
County of )
I, (Name of party signing this affidavit and the Proposal Form),
(title), under penalty of perjury, being duly sworn,
depose and say: That (name of person, firm, association, or corporation)

has not, either directly or indirectly, entered into agreement, participated in any collusion, or otherwise taken any action in
restraint of free competitive bidding in connection with this Contract.

Signature

Title

SUBSCRIBED AND SWORN to before me this day of , 2011.

NOTARY PUBLIC

P-10
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AGREEMENT FORM

THIS AGREEMENT, made and entered into this day of , 2011, by and
between the COUNTY OF WASHOE, a political subdivision of the State of Nevada, acting through its Board of County
Commissioners, hereinafter called the “Owner” and ., General Contractor, Nevada State License No.

, hereinafter called the “Contractor”.

WITNESSETH:
That the Owner and the Contractor, for the consideration hereinafter named, agree as follows:
Article 1. Scope of Work. The Contractor shall furnish all of the materials and perform all of the work shown on the

Specifications, and Drawings entitled “DEMOLITION OF 185 N. EDISON WAY, RENO, NEVADA”, prepared by
the Truckee River Flood Management Project, and shall do everything required by this Agreement and the Specifications.

Avrticle 2. Time of Completion. The work to be performed under this Agreement shall be completed within Sixty (60)
calendar days from the date of the Notice to Proceed.

Should the Contractor fail or refuse to complete the work within the stipulated time, including any authorized extensions
of time, there shall be deducted from the monies due him, not as a penalty, but as liquidated damages, One Thousand
Dollars ($1,000.00) for each day required to complete the work in addition to the period of time here in before set forth.

Article 3. Contract Time Extensions. All claims for extensions of time shall be made in writing to the Owner within seven
(7) calendar days after the beginning of the delay; otherwise, they will be disallowed.

If the Contractor is delayed at any time in the progress of the work by any act or neglect of the Owner or the
Architect/Engineer, or by any employee of either, or by any separate contractor disputes, fire, unusual weather conditions,
unusual delay in transportation, or by unavoidable casualties, the contract time may be extended by change order for such
reasonable time as the Owner may determine.

It is further expressly understood and agreed that the Contractor shall not be entitled to any damages or compensation, or
be reimbursed for any losses, on account of any delay resulting from any of the aforesaid causes or any other cause
regardless of whether the delay is foreseeable or not, except that the Owner agrees to compensate the Contractor for any
damage resulting from any affirmative, willful act in bad faith performed by the Owner or his employees which
unreasonably interferes with the Contractor’s ability to perform the work.

An extension of contract time for a delay will be allowed only in the case that a normal working day is lost. A normal
working day is defined as any day, except weekends and holidays, during which the Contractor can work for at least four
hours on a critical path item. Delays will not be allowed for non-working days (e.g., weekends and holidays). Claims by
the Contractor for delays will not be allowed on account of failure to furnish interpretations, until 14 days after a request
for information is submitted by the Contractor, and then not unless such claim is reasonable.

Extensions of contract time shall not be allowed for the following types of delays:
1. Delays which could have been avoided by the exercise of care, prudence, foresight, and diligence on the part of

the Contractor.

2. Delays in the execution of parts of the work, which may in themselves be unavoidable, but do not prevent or
delay prosecution of other parts of the work, nor the completion of the whole work within the time specified.

3. Delays arising from interruptions occurring during the prosecution of the work on account of reasonable
interference of other contractors employed by the Owner, which do not prevent the completion of the whole work
within the contract time.

Avrticle 4. Progress Payments. The Owner may, once each month, if the Owner elects to do so, make an estimate of the
total amount of work completed to date and the monetary value thereof and make a partial payment on the Contract.
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The Owner shall retain ten percent (10%) of such estimated value of the work done as part security for the fulfillment of
the Contract and shall pay monthly to the Contractor, while carrying on the work the balance not retained, after deducting
therefrom all previous payments. The amount withheld as provided herein shall be retained for a period of thirty (30) days
from the date of the Notice of Completion.

Owner shall pay to Contractor, at the end of each quarter this Agreement is in effect, interest for the quarter on the amount
withheld at a rate to be determined by Owner in accordance with State law. If the amount due the Contractor pursuant to
this provision for any quarter is less than Five Hundred Dollars ($500.00), the Owner may withhold the interest until: (1)
the end of a subsequent quarter after which the amount of interest due is Five Hundred Dollars ($500.00) or more; (2) the
end of the fourth consecutive quarter for which no interest has been paid to the Contractor; or (3) final payment is due
under the Agreement or State law; whichever occurs first. Contractor shall pay the subcontractors progress payments and
pay interest on amounts retained from said progress payments in accordance with the provisions of State law.

Avrticle 5. Acceptance and Final Payment. As soon as practical, following the completion of the work, the Contractor shall
make a request by letter to the Owner for a final inspection and acceptance of the work; if, in the Owner’s opinion, all
provisions of the Construction Specifications and Agreement have been satisfied, the Owner will cause a Notice of
Completion to be filed with the County Recorder.

At the expiration of thirty (30) days following the filing of the Notice of Completion or use or occupancy of the public
work by the County, final payment shall be made as follows:

After deducting all previous payments from the total value of the work, the remaining balance shall be paid, providing that
no claims, liens or outstanding debt have been filed against the Contractor or against the work, upon demand by Owner,
Contractor shall submit evidence satisfactory to the Owner that all payrolls, materials, bills, and other indebtedness
relating to the work performed, have been paid before final payment is made.

Article 6. The Contract Sum. The Owner shall pay the Contractor, as full compensation for furnishing all materials and
labor and doing all the work in strict accordance with the Construction Specifications and to the satisfaction of the Owner
the amount set forth in the Contract Documents. This sum is to be paid in the manner and under the conditions here in
before specified.

Avrticle 7. Performance and Payment Bonds. The Contractor agrees that he will, at the discretion of the Project Manager
and delivered within three working days of being requested, furnish the Owner a Performance and Completion Bond and a
Labor and Material Payment Bond, furnished by a company or companies acceptable to the Owner, each in an amount
equal to one hundred percent (100%) of the total contract sum. The Performance and Completion Bond shall be
conditioned upon the Contractor’s full performance of the work in accordance with the Contract Documents and the terms
of this Agreement and conditioned upon the guarantee of said work for a period of one (1) year from the date the work is
completed and accepted by Owner. The Labor and Material Payment Bond shall be conditioned upon the Contractor’s
obligation to pay for all materials and labor provided on the work.

Avrticle 8. The Contract Documents. The following is an enumeration of all of the Contract Documents making up the
Agreement (also herein and throughout the Contract Documents referred to as Contract), and they are as fully a part of the
Agreement as if hereto attached or herein repeated:

Notice to Contractors Scope of Work
Instructions to Bidders Bid Bond
Bid Proposal Forms General Contractor Form
Affidavit of Non-Collusion Agreement
Labor & Material Payment Bond Performance and Completion Bond
Hazard Communication Form General Provisions
Temporary Facilities and Controls Submittals
Temporary Utilities Demolition
Hazardous Material Abatement Exhibit A — Demolition Insurance Specifications
Exhibit B —Area Map and floor plan sketch Asbestos Report
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Avrticle 9. Nondiscrimination. In connection with the performance of work under this Agreement, the Contractor agrees
not to discriminate against any employee or applicant for employment because of race, creed, color, national origin, sex or
age. Such agreements shall include, but not be limited to, the following: Employment, upgrading, demotion or transfer,
recruitment or recruitment advertising, layoff or termination, rates of pay or other forms of compensation, and selection
for training including apprenticeship. Any violation of such provisions by the Contractor shall constitute a material breach
of contract. Further, Contractor agrees to insert this nondiscrimination provision in all subcontracts hereunder, except
subcontracts for standard commercial supplies or raw materials.

Article 10. Indemnification/Insurance. =~ Washoe County has established specific indemnification and insurance
requirements for agreements/contracts with contractors to help assure that reasonable insurance coverage is maintained.
Indemnification and hold harmless clauses are intended to assure that contractors accept and are able to pay for the loss of
liability related to their activities. Exhibit A, pages 1-5, is included by reference. All conditions and requirements
identified in this exhibit shall apply to any work completed under this Agreement. For additional insurance requirements
see Exhibit A.

Article 11. Arbitration. The provisions in Section 100.48 (“Arbitration”) of the “Orange Book” do not apply to this
agreement. In the event that a party commences litigation to enforce a provision of this agreement, the Nevada
Avrbitration Rules adopted by the Nevada Supreme Court as Part B of its Rules Governing Alternative Dispute Resolution”
effective March 3, 2005 as those rules are amended or changed from time to time, apply to the litigation.

Article 12. Termination. In addition to the other provisions of this Agreement, Owner has the right to terminate the
Agreement without cause at any time upon giving the Contractor seven (7) days notice in writing. In the event the
Agreement is terminated by Owner in accordance with this provision, Owner agrees to pay Contractor for all work
satisfactorily completed and for materials installed prior to the date of termination. This Agreement may extend beyond
the current fiscal year and beyond the terms of the County Commissioners who are presently in office and are voting on
its approval, and as a result, under NRS 244.320, unless otherwise provided by law, this Agreement may be binding
beyond this fiscal year and beyond those terms of office only to the extent that money is appropriated for the performance
of this Agreement or for a like item or service. If no funds or insufficient funds are appropriated and budgeted by future
governing bodies or are otherwise unavailable by any means whatsoever in any fiscal year to make payments or honor
obligations under this Agreement, the County shall immediately notify Consultant and this Agreement shall terminate on
the last day of the fiscal year for which appropriations of existing funds were made, without penalty or expense to County
of any kind whatsoever.

Avrticle 13. Law and Compliance with Laws. This Contract is governed by and shall be interpreted under the laws of the
State of Nevada. The Contractor and his agents including subcontractors, employees and persons who provide labor,
equipment, materials, supplies or services for the work shall comply with the requirements of all applicable state and local
laws, including, without limitation, any applicable licensing requirements and the requirements for the payments of sales
and use taxes on equipment, materials and supplies provided for the work.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement the day and year first above written.

COUNTY OF WASHOE, by: CONTRACTOR, by:
Michael Sullens, Contracts & Purchasing Manager CONTRACTOR
Washoe County

Jay Aldean, Executive Director
Truckee River Flood Project- Washoe County
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LABOR AND MATERIAL PAYMENT BOND
PURSUANT TO NRS CHAPTER 339

KNOW ALL MEN BY THESE PRESENTS: That

(Name and Address [or legal description] of Contractor)
as Principal, hereinafter called “Principal”, and

(Legal Designation and Address of Surety)
authorized to do business of surety in the State of Nevada, as Surety, hereinafter called “Surety”, are held and firmly
bound unto the COUNTY OF WASHOE, a political subdivision of the State of Nevada, as Obligee, hereinafter called
“Owner”, for the use and benefit of claimants supplying labor or materials to the Principal or to any of the Principal’s
subcontractors in the prosecution of the work provided for in the Contract referred to

below in the amount of Dollars ($ ) said sum
being 100% of the contract amount payable by the Owner under the terms of the Contract referred to below, for the
payment whereof Principal and Surety bind themselves, their heirs, executors, administrators, successors and assigns,
jointly and severally, firmly by these presents.

WHEREAS, Principal has a written agreement dated , 2011, entered into
contract with Owner for “DEMOLITION OF 185 N. Edison WAY, RENO, NEVADA”, which contract and its plans
and specifications are attached hereto and by reference made a part hereof, as if fully and completely set out in full herein,
and is hereinafter referred to as the “Contract”.

NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION ARE SUCH that, if Principal shall promptly make
payment to all claimants as hereinafter defined, for all labor and material used or reasonably required for use in the
performance of the Contract, and shall save and hold harmless and indemnify Owner from and against any and all claims
and demands of liens for work performed and materials supplied, then this obligation shall be void; otherwise it shall
remain in full force and effect.

The provisions of NRS Chapter 339 and all acts amendatory thereof and supplemental thereto are hereby incorporated by
reference and this Bond shall inure to the benefit of any and all persons who perform labor upon or furnish materials to be
used in or furnish appliances, teams or power contributing to the work described in said contract, with the same effect as if
the work meets the requirements of NRS 339.025 (1) as new construction of a public work in excess of $100,000.
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IN WITNESS WHEREOF, the above bounden Principal and the above bounden Surety have hereunto set their hands

and seals, this day of , 2011.
By:
PRINCIPAL (Note: Signature to be Notarized)
Type:
Title:
State of Nevada, County of Washoe
State of Nevada Contractor’s License # Subscribed and sworn to before me this
day of , 2011,

Notary Public
Surety:

Name of Surety

By:
(Note: Signature to be Notarized)

Type:

Attorney-in-Fact

Amount of Bond Premium (to be filled in by the Surety Company):
$

State of Nevada, County of Washoe

Subscribed and sworn before me this

day of , 2011.

Notary Public

Surety’s Licensed Nevada Resident Agent:

Company Name

Address

Telephone

By:

(Note: Signature to be Notarized)

Type:

Bond No.

State of Nevada, County of Washoe

Subscribed and sworn to before me this

day of , 2011.

Notary Public
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PERFORMANCE AND COMPLETION BOND
PURSUANT TO NRS CHAPTER 339

KNOW ALL MEN BY THESE PRESENTS: That

(Name and Address [or legal description] of Contractor)
As Principal, hereinafter called “Principal” , and

(Legal Designation and Address of Surety)
authorized to do business of surety in the State of Nevada, as Surety, hereinafter called “Surety”, are held and firmly
bound unto the COUNTY OF WASHOE, a political subdivision of the State of Nevada, as Obligee, hereinafter called
“Owner”, in the amount of Dollars ($ ) said sum being
100% of the contract amount payable by the Owner under the terms of the Contract referred to below, for the payment
whereof Principal and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and
severally, firmly by these presents.

WHEREAS, Principal has a written agreement dated , 2011, entered into
contract with Owner for “DEMOLITION OF 185 N. Edison WAY, RENO, NEVADA”, which contract and its plans
and specifications are attached hereto and by reference made a part hereof, as if fully and completely set out in full herein,
and is hereinafter referred to as the “Contract”; and

WHEREAS, said Principal is required to furnish a bond in connection with said Contract guaranteeing the faithful
performance thereof; and

WHEREAS, the Principal under the terms of the Contract agrees to replace and/or repair without cost to the Owner any
damage or imperfections due to faulty labor or materials incorporated in said work, including the landscaping, for a period
of one (1) year, from and after the date of completion and acceptance by Owner of the work contracted to be performed.

NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION ARE SUCH that, if Principal shall well and truly
perform and complete in all its parts of the work described in said Contact within the time and in the manner therein
specified and shall, for a period of six (6) months from the date of the work contracted to be performed is completed and
accepted by Owner, replace and repair any and all defects arising in said work, whether resulting from defective material
or workmanship, and shall also observe, perform, fulfill, and keep all and every covenant and agreement in said Contract
on the part of the Principal to be kept, performed and complied with within the time and manner therein specified and
shall truly and fully comply with all guarantees required in said Contract, then this obligation shall become null and void,
otherwise it shall remain in full force and effect.

And the said Surety, for value received, hereby stipulates and agrees, if requested to do so by the Owner, to perform and
fully complete the work mentioned and described in said Contract, pursuant to the terms, conditions and covenants
thereof, if for any cause, said Principal fails or neglects to so perform and fully complete said work; the said Surety further
agrees to commence said work to full completion within sixty (60) calendar days after notice thereof from the Owner, and
to fully complete the same with all due diligence and in accordance with the plans and specifications.

Further, Surety for value received, hereby stipulates and agrees that no prepayment or delay in payment and no change,
extension, addition or alteration of the work or any provision of the Contract or in the plans, profiles, detailed drawings,
specifications, and no extension of time and no forbearance on the part of the Owner shall operate to release or exonerate
the Surety upon this bond, and consent thereto without notice to or consent by Surety is hereby given, and Surety hereby
waives provisions of any law relating thereto. It is expressly agreed and understood that this bond is made and executed
contemporaneously with the Contract above mentioned, and in consideration of the covenants and agreements therein
made and entered into on the part of the Owner; and that the due execution and delivery hereof is condition precedent to
liability on the part of the Owner, on said above mentioned Contract. It is further understood and agreed that this bond is
made in compliance with NRS 339.025 and all acts amendatory thereof and supplemental thereto; and that all benefits
therein set forth inure to the benefits of the Owner.
IN WITNESS WHEREOF, the above bounden Principal and the above bounden Surety have hereunto set their hands and
seals, this day of , 2011,
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By:

PRINCIPAL (Note: Signature to be Notarized)
Type:

State of Nevada Contractor’s License #
Title:

State of Nevada, County of Washoe

Subscribed and sworn to before me this day of , 2011.

Notary Public

Surety:

Name of Surety

By:
(Note: Signature to be Notarized)

Type:

Attorney-in-Fact

Amount of Bond Premium (to be filled in by the Surety Company):

$

State of Nevada, County of Washoe

Subscribed and sworn before me this day of , 2011,

Notary Public

Surety’s Licensed Nevada Resident Agent:

Company Name

Address

Telephone

By:

(Note: Signature to be Notarized)

Type:

Bond No.
State of Nevada, County of Washoe
Subscribed and sworn to before me this day of , 2011.

Notary Public
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WASHOE COUNTY DEPARTMENTS -DEMOLITION WORK

HAZARD COMMUNICATION PROGRAM
CONTRACTOR COMMUNICATION FORM

To meet the requirements of the OSHA Hazard Communication Standard, information regarding the hazards of chemicals
or compounds brought to the project site must be exchanged between the Department and the Contractor. This form is
designed to satisfy those communication requirements.

Project Name/Location: “DEMOLITION OF 185 N. Edison WAY,
RENO, NEVADA”

Contractor:

Subcontractor:

Nature of work to be completed:

Effective date: Start of construction through the Notice of Acceptance.

Chemical Used or Storage
at Project in Work Area Required Precautions Emergency Actions

All chemical (compounds) containers must be labeled with the name of the chemical and the hazards of that chemical.
Detailed information regarding the hazards and protective measures for all chemicals found at this project can be found in
the “MATERIAL SAFETY DATA SHEETS?” for those chemicals and are collected in a binder labeled “MSDS HAZARD
COMMUNICATION” located in the office of the Truckee River Flood Project.

The Contractor is responsible to ensure that their employees and the employees of any subcontractor are informed of the
information provided here.

Before contract work can begin, the Contractor must provide the Department with complete “MATERIAL SAFETY
DATA SHEETS” for all chemicals brought to the work area by the Contractor. All containers must be labeled with
chemical name and hazard information.

Examples, but not a complete list, of chemicals requiring “MATERIAL SAFETY DATA SHEETS”: Painting materials,
drywall compounds, concrete hardener, caulking, ceramic tile bedding, vinyl tile adhesive, cleaning compounds, etc.

CONTRACTOR SIGNATURE DATE
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DIVISION 1

GENERAL PROVISIONS
(Rev. 4-6-2011)

DEMOLITION OF 185 N. Edison WAY, RENO, NV
(Orange Book)

The specifications and provisions in the “Standard Specifications for Public Works Construction” (Orange Book)
version 2007 sponsored and distributed by the Regional Transportation Commission of Washoe County, Carson City,
Churchill County, City of Reno, City of Sparks, City of Yerington and Washoe County are hereby incorporated by
reference and are a part of this agreement™, with the clarifications and exceptions stated below as to Part 1, and EXCEPT
that if there is a conflict between any provision in the Orange Book (Including Part 1 as clarified below) and a provision
in any Contract Document (as defined in the Agreement), the provision in the Contract Document shall prevail.

Orange Title Clarifications/ Comments

Book

100.11 Award of contract or rejection of Criteria in NRS 332.065 (1) may be used.
proposals

100.13 Contract Security See Article 7 of Agreement.

100.14 Insurance Superseded by Article 10 and Exhibit A of

Agreement.

100.15 Compliance with laws and local labor | Not applicable to this Agreement, except

and material requirements the provisions requiring registration of

contractors (100.15.03) and labor
discrimination (100.15.04).

100.22 Delays See Article 3 in Agreement.

100.24 Change Orders P(()arcentage for overhead and profit shall be

100.28 Default and termination of contract ?n/oa{ddition, contract may be terminated as
provided in Article 12 of Agreement.

100.48 Arbitration See Article 11 of Agreement.

100.49 Permits and Licenses

100.50 Basis of Payment

100.51 Partial Payments See Articles 4 and 5 of Agreement.

100.52 Final Estimate and payment See Article 5 of Agreement.

* The project is not a “public work” as defined in NRS 338. 010, but the Orange Book is adopted by reference in order to
promote uniformity in contracts. As authorized by NRS 339.025 (5), bonds are required even though this contract does
not exceed $100,000 and is not for the construction of a public building or improvement.
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SECTION 01330
SUBMITTALS

PART 1 - GENERAL

101

1.02

SUMMARY
Section includes: requirements for submittals.

Related Sections: 01500 — Temporary Facilities and Controls, 01510 — Temporary Utilities, and 02221 — Building
Demolition.

Costs: Unless otherwise specified in the Contract Documents, all costs for preparation, reproduction, and
distribution of submittals shall be borne by the Contractor and included as part of the base bid.

Unless otherwise noted, make all submittals to the County’s Project Manager.

SUBMITTALS

Work Plan: The Contractor shall prepare and submit for acceptance a work plan describing, at a minimum, the
estimated duration and order in which proposing to: conduct mobilization, secure the site, provide temporary utility
service (Section 01510), acquire permits, retire utilities, hazardous material abatement/removal, perform demolition
operations (in detail by floor of each structure — if applicable), protect/repair/replace existing site improvements to
remain, perform cleanup and final site grading, and accommodate emergency services. Specifically include, plans to
meet requirements noted in section 1500, 3.01-3.08 as well as explanation for ensuring adjacent businesses/ parcels
are not disturbed. Submit four (4) copies of the work plan a minimum of ten (10) calendar days before the notice to
proceed. Failure to submit the Work Plan will not prevent the commencement of contract time. A “bar chart” format
is acceptable for the schedule portion of the Work Plan.

Photography: Using still photography, show existing conditions of adjoining construction and site improvements.
Coordinate views with the County’s Project Manager. Provide a video record, as follows: narrated, standard size
(2 hour), color VHS videos of the total Contract area showing pre-demolition conditions (including ‘USA Locate’
markings and adjacent property improvements, such as sidewalks, walls, fences, landscaping, valves, etc.), and
the completed demolition (including adjacent property owner improvements) with the date, time, and locations
clearly defined in the film. Deliver videos as follows: pre-demolition - prior to commencing demolition
operations, and post-demolition - prior to submitting final pay request.

Landfill Records: Indicate receipt and acceptance of hazardous wastes, if encountered, by a landfill facility
licensed to accept hazardous wastes.

Statement of Refrigerant Recovery: signed by the refrigerant recovery technician responsible for recovering
refrigerants (only if encountered).

Traffic Control Plans: Two (2) copies of approved Traffic Control Plans, as required by Section 01500, before
commencing operations requiring traffic control.

Permits: Two (2) copies of all permits required by these Specifications before commencing operations.

Dust Abatement Plan: Two (2) copies of the Dust Abatement Plan approved by the Washoe County District Health
Department’s Air Pollution Control Division, prior to commencing demolition operations.

END OF SECTION
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SECTION 01500

TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

1.01

w

1.02

1.03

SUMMARY
Section Includes: Requirements for construction facilities and temporary controls.
Related Section: 01510 - Temporary Utilities.

Costs: Unless otherwise specified in the Contract Documents, all costs for installation, operation, maintenance and
removal of all temporary facilities and controls shall be borne by the Contractor and included as part of the Base
Bid.

SUBMITTALS

General: Make submittals in accordance with Section 01330.

PROJECT CONDITIONS

Conditions of Use: Keep temporary services and facilities clean and neat in appearance. Operate in a safe and
efficient manner. Relocate temporary services and facilities as the Work progresses.

1. Take necessary fire prevention measures.
2. Do not allow hazardous, dangerous, or unsanitary conditions, or public nuisances to develop or persist on-site.

24 Hour Contact: Contractor shall designate an employee or agent with a 24-hour phone number for reporting
problems associated with the construction to be contacted by the Owner and businesses in the area.

PART 2 - PRODUCTS

2.01

A

MATERIALS

General: Contractor may use undamaged, previously used materials and equipment in serviceable condition for
temporary facilities. Provide materials and equipment suitable for use intended.

PART 3 - EXECUTION

3.01

A.

3.02

BARRIERS, WARNING SIGNS, AND LIGHTS

General: Provide barriers, warning signs, lights, guard rails, lights, etc. as may be required to adequately protect the
public from hazards resulting from the Work and to exclude unauthorized persons from the Work. Provide for
public protection as required by law and ordinance.

1. Continuously maintain protection as necessary to protect the Work as a whole, and adjacent property and
improvements from accidents, injuries or damage.

2. Provide barricades at all open excavations and elsewhere as may be directed or required for public and workmen
protection. During nighttime hours and where appropriate and needed, provide warning lights, including
flashing red or amber lights.

3. No water or contamination shall discharge into the Truckee River from this project.

FIRST AID FACILITIES

General: Provide personnel trained in first aid and certified as approved by Nevada Department of Labor and
Industries. Provide first aid Kits on site; types and quantities in accordance with requirements of State and local
authorities.
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3.03

3.04

3.05

3.06

WASTE COLLECTION AND DISPOSAL

General: Collect waste from construction areas and elsewhere daily. Dispose of all refuse and waste material off
Owner’s property. Do not stockpile waste material on site. Immediately clean up any spilled material.

1. Provide on-site containers for collection of waste materials, debris and rubbish.

2. Handle and dispose flammable, hazardous, and toxic waste materials separately from other waste; dispose of
material lawfully.

DUST AND POLLUTION CONTROL

Dust Control: Contractor shall prevent dust from being generated during construction in compliance with all
applicable City, County, State, and Federal regulations. Contractor shall be solely responsible for mitigation of dust
during construction, and until Final Acceptance of the Project by the Owner.

Pollution Control: Comply with all pollution control regulations in effect at site for all materials, soils, equipment
and Work procedures used on the Project. If the Contractor causes a release of contaminants, the Contractor shall be
responsible for all costs associated with clean up of that release.

1. Provide methods, means and facilities required to prevent contamination of soil, water or atmosphere by the
discharge of noxious substances from construction operations. Perform emergency measures required to contain
spillages, and to remove contaminated soils or liquids.

2. Take measures to prevent harmful substances from entering public sewers.
3. Maintain equipment so that it does not release unnecessary air pollution.
NOISE CONTROL

Intent: The purpose of this Specification is to alert the Contractor of the necessity for maintaining a noise control
program during the entire construction period. Control and restrict noise levels to those permitted by the City of
Reno and as specified herein. The maximum interior noise levels in receiver buildings during daytime hours shall
not exceed 55 dBA; during nighttime hours, the maximum noise level shall not exceed 45 dBA, unless otherwise
approved in writing by the City of Reno and the Washoe County Project Representative. Limit noise-generating
construction activities to hours set by the City of Reno Noise Ordinance.

Outdoor Vehicle and Internal Combustion Engine Noise: The maximum permissible sound levels which will be
allowed shall be 60 dBA unless otherwise approved in writing by the City of Reno and the Washoe County Project
Representative. This may be exceeded by the following types of equipment between the hours of 7:00 a.m. and
10:00 p.m. on weekdays, and between the hours of 9:00 a.m. and 10:00 p.m. on weekends, as measured from the real
property of another, or at a distance of 50 feet from the equipment (whichever is greater), by no more than 25 dBA
for crawlers, tractors, dozers, rotary drills and augers, loaders, power shovels, graders, and compressors.

TRAFFIC REGULATIONS

General: Conduct operations in such a manner to avoid unnecessary interference to existing pedestrian and vehicle
traffic.

Contractor Responsibilities: Contractor shall be responsible for the following:

1. Obtaining permits and inspections necessitated by the use of public streets, sidewalks, curbs, and paving. Post
guarantees and bonds that may be required, and repair and make good any damages thereto, acceptable to the
authorities having jurisdiction. Pay all fees.

2. Controlling construction traffic within and adjacent to the site. Keep streets adjacent to the site open to
vehicular and pedestrian traffic. Maintain constant access for police, fire and ambulance service.

3. Providing safeguards as required or necessary, and effectively control such traffic to provide minimum hazard to
the Work and all persons. Scheduling of temporary street blockages and detours shall be coordinated with the
City Police, Fire Department, and City Engineering Department; provide appropriate signage for rerouting of
traffic.
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3.07

@

3.08

4. Mud tracked onto City streets by any activity related to the Project shall be minimized. This shall be done by
washing vehicle wheels before they enter the public right-of-ways and by sweeping streets. The streets shall be
clear of mud, dust and debris at the end of each days work activities; during the day any built-up of same shall
be removed.

5. Indicate on a 24-hour basis all restricted and dangerous conditions existing on or adjacent to the site. llluminate
barricades, danger signals, warning signs and obstructions at night. Keep warning lights burning from one hour
before sunset until one hour after sunrise.

6. Comply with all requirements regarding traffic, truck movement, hours of operation, safeguards, and all other
actions set by the City of Reno and the Nevada Department of Transportation and as required to protect the life,
health and safety of the public and workers.

Traffic Control Devices: Contractor shall provide and maintain traffic lights, flaggers, signs and other traffic control
devices as required by the City of Reno and as necessary to warn and protect the public from injury or damage as a
result of the Contractor’s operations.

FIELD OFFICES & SHEDS
Contractor’s Field Office: Contractor shall provide his own construction field office.
Sheds: Furnish, install and maintain storage sheds needed for construction.

Staging Area: A 100 ft x 200 ft area will be provided to the contractor upon request in the North Parking lot of 5205
Mill St or another location that is equally near to the site as chosen by Washoe County. No material shall be stored
there except for the temporary parking of construction vehicles. Security for this site will be the contractor’s
responsibility. Upon project completion the site must return to the condition in which it was prior to use.

TERMINATION, AND REMOVAL

Unless the Construction Manager requests that it be maintained longer, remove each temporary facility when the
need has ended, when replaced by authorized use of a permanent facility, or no later than Substantial Completion.
Complete or, if necessary, restore permanent construction that may have been delayed because of interference with
the temporary facilities. Repair damaged Work, clean exposed surfaces, and replace construction that cannot be
satisfactorily repaired.

END OF SECTION
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SECTION 01510
TEMPORARY UTILITIES

PART 1 - GENERAL

101

A
B.

C.

1.02

1.03

SUMMARY
Section Includes: Requirements for temporary utilities.

Related Section: 01500 - Temporary Facilities and Controls: Mobilization and staging plan; operation, termination,
and removal of temporary facilities and utilities.

Costs: All costs for furnishing, installation, operation, maintenance and removal of all temporary utilities shall be
borne by the Contractor and included as part of the Base Bid. Apply for all permits. Where utility company provides
only part of the service, provide the remainder with matching, compatible materials and equipment at no additional
cost.

PROJECT CONDITIONS

Temporary Utilities: Prepare a schedule indicating dates for implementation and termination of each temporary
utility. Make all temporary connections to utilities and services in locations acceptable to the County of Washoe and
local authorities having jurisdiction. Furnish all necessary labor and materials, and make all installations in a
manner subject to the acceptance of such authorities.

1. Restore the services and sources of supply to proper operating condition.
PROTECTION OF PUBLIC UTILITIES

For any required excavation, the Contractor shall be responsible for location of existing underground utilities.
Locate the utilities from the respective utility companies, and by using an on-site locating service. The Contractor
shall notify the concerned utility company at least 72 hours in advance of the time when the locations need to be
marked to ensure that there is no delay. The Contractor shall pay for private on-site locating service and any other
locating fees.

Contractor shall coordinate its work with the work of the utility companies and shall notify the Construction
Manager in advance of any conflicts affecting the Construction Progress Schedule.

Proceed with sufficient caution to preclude damaging any utilities known or unknown. In the event unidentified
utilities are encountered, or conflicts are identified, notify the Construction Manager immediately. In the event
utilities are damaged during construction, temporary services and/or repairs must be made immediately to maintain
continuity of service at the Contractor’s expense.

The utility companies shall witness or perform all shutdowns, connections, and/or disconnection’s according to the
usual procedures of each utility company. No interruptions of service will be allowed without prior approval of the
utility company. Comply with the minimum notice required by each utility company for approval, to allow written
notice to affected users prior to the interruption.

Irrespective of any other provisions in the Contract Documents, any resultant damages to utilities or from the
stoppage of utility service shall be the sole liability of the Contractor. The Contractor shall hold harmless the
County of Washoe from any claims for damages resulting from the disruption of, or damage to, utility services.

The Contractor shall be entirely responsible for coordinating the moving or adjustment of affected utilities. Any

delays resulting from utility adjustments shall also be the Contractor’s responsibility and no compensation shall be
made.
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PART 2 - PRODUCTS

2.01

A

MATERIALS

General: Contractor may use undamaged, previously used materials and equipment in serviceable condition.
Provide materials and equipment suitable for use intended.

PART 3 - EXECUTION

3.01

A

3.02

3.03

3.04

INSTALLATION (GENERAL)

General: Make all arrangements with the local utility companies for temporary service to the construction site.
Where utility company provides only part of the service, provide the remainder with matching, compatible materials
and equipment. Comply with company recommendations. Provide adequate capacity at each stage of construction.

Use qualified personnel for installation of temporary facilities. Locate facilities where they will serve the Project
adequately and result in minimum interference with performance of the Work. Relocate and modify facilities as
required.

Provide each facility ready for use when needed to avoid delay. Maintain and modify as required. Do not remove
until facilities are no longer needed or are replace by authorized use of completed permanent facilities.
TEMPORARY ELECTRICITY AND LIGHTING

General: The electrical service shall be of adequate capacity for all construction tools and equipment without
overloading the temporary facilities. Provide all equipment (transformers, meters, overload protected disconnects,
main distribution switch gear, cable, etc.) necessary for temporary power and lighting. Coordinate all power and
lighting requirements with the various trades.

1. Provide weatherproof, grounded electric power service and distribution system of sufficient size, capacity, and
power characteristics during construction period. Provide circuit breaker protection for each outlet.

2. Provide duplex receptacle outlets equipped with ground-fault circuit interrupters, reset button, and pilot light for
connection of power tools and equipment.

3. Install wiring overhead and rise vertically where least exposed to damage. Where permitted, wiring circuits not
exceeding 125 volts, ac 20 Ampere rating, and lighting circuits may be non-metallic sheathed cable where
overhead and exposed for surveillance.

4. Install and operate temporary lighting that will fulfill security and protection requirements.

TEMPORARY WATER

General: Install water service and distribution piping of sizes and pressures adequate for construction until
permanent water service is in use. Make all temporary connections to existing mains. Provide temporary meter.
Provide temporary piping, manifolds, booster pumps, double backflow preventer, etc. as required.

Drinking Water: Furnish drinking water with suitable containers and cups for use by employees.

Should Contractor desire to obtain water from fire hydrants, approval must be obtained from the City of Reno Water
Department and Reno Fire Department.

TEMPORARY FIRE PROTECTION

Until fire protection needs are supplied by permanent facilities, install and maintain temporary fire protection
facilities of the types needed to protect against reasonably predictable and controllable fire losses. Comply with
requirements of the Reno Fire Department and with NFPA 10 “Standard for Portable Fire Extinguishers” and NFPA
241 “Standard for Safeguarding Construction, Alterations, and Demolition Operations”.
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3.05

3.06

3.07

SANITARY FACILITIES

Temporary Toilets: Provide self-contained single-occupant toilet units of the chemical, aerated circulation, or
combustion type, properly vented and fully enclosed with a glass fiber reinforced polyester shell or similar
nonabsorbent material. Comply with regulations and health codes for the type, number, operation and maintenance
of facilities. At a minimum, pump out, clean and disinfect and install fresh chemicals weekly. Install where
facilities will best serve the Project needs.

Wash Facilities: Install wash facilities as required by local or State codes and regulations.
TELEPHONE SERVICE

Telephone Service: Provide a portable cellular telephone set in the field office for the Superintendent’s use in
making and receiving telephone calls.

OPERATION, TERMINATION, AND REMOVAL

General: Refer to Section 01500 “Temporary Facilities and Controls”.

END OF SECTION
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DIVISION 2
SECTION 02221 - BUILDING DEMOLITION

PART 1 - GENERAL

1.01

A

1.02

SUMMARY
Definitions:

1. Remove: Detach items from existing construction and legally dispose of them off-site unless indicated to be
removed, removed and salvaged, or recycled.

2. Existing to Remain: Existing items of construction that are not to be removed and that are not otherwise
indicated to be removed, removed and salvaged, or recycled.

Environmental Regulatory Requirements: See Section 01500 for dust and pollution control requirements.
Standards: Comply with ANSI A 10.6 and NFPA 241.

Project Conditions:

1. Conduct building demolition operations to minimize impacts to Owner’s and local business’ operations.

a. Provide not less than 5 working days notice to Owner and adjacent businesses of activities that will affect
their operations.

b. Maintain access to existing walkways, exits, streets, and other adjacent occupied or used facilities, in
accordance with the approved pedestrian control plan.

2. Owner assumes no responsibility for buildings or structures to be demolished. Owner will maintain
conditions existing at time of mandatory pre-bid walk-through as far as practical.

Do not use the project site or public streets and alleys to store or sell removed items or materials.

EXECUTION

Survey existing conditions and correlate with requirements indicated to determine extent of building demolition
required.

When unanticipated mechanical, electrical, or structural elements are encountered, investigate and measure the
extent of the element. Notify the County’s Project Manager immediately, then promptly submit a written report
of the situation, with recommendations for remediation, to the County’s Project Manager.

Perforate or break any floors not removed in the basement to existing subgrade to ensure groundwater can drain
from said structures.

Refrigerant: If encountered, remove and store refrigerants according to 40 CFR 82 and local regulations, and
submit documentation in accordance with these Specifications.

Existing Utilities:

1. Locate, identify, disconnect, and seal or cap off indicated utilities serving the building to be demolished.
Coordinate capping or abandoning any sewer or storm drain service with City of Reno Sewer Line Division.

2. Maintain utility services indicated to remain and protect them against damage during demolition operations.

a. Do not interrupt existing utilities serving adjacent occupied or operating facilities unless authorized in
writing by the County’s Project Manager and affected utility.

b. Provide temporary services during interruption to existing utilities, as acceptable to the County’s Project
Manager and affected utility.

3. Abandon existing below-grade utilities and below-grade utility structures. Cut utilities flush with grade.
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Temporary Shoring: Provide and maintain interior and exterior shoring, bracing, or structural support to preserve
stability and prevent unexpected movement or collapse of building being demolished or adjacent buildings and
infrastructure.

Existing Facilities: Protect adjacent walkways, loading docks, building entries, streets, and other building
facilities during demolition operations.

Existing Items to Remain: Protect construction indicated to remain against damage and soiling during demolition.
Demolition General:

1. Obtain a demolition permit from the City of Reno Building Department before beginning demolition
operations. Provide a copy of this permit to the County’s Project Manager and maintain a copy of this permit
on-site at all times. Contact the City of Reno for a demolition permit.

2. Perform demolition and hauling operations between 7:00 a.m. and 5:30 p.m., Monday through Friday, including
legal holidays. If desiring to perform work outside these hours, request a variance, in writing, to the County’s
Project Manager at least 5 working days prior to performing Work. Do not perform any work outside these
hours without written permission from the County’s Project Manager.

Engineering Surveys: As the Work progresses, perform surveys to detect hazards that may result from building
demolition activities.

If electing Mechanical Demolition:
1. Remove building intact when permitted by authorities having jurisdiction.
2. Proceed with demolition of structural framing members systematically, from higher to lower level.

3. Remove debris from elevated portions by chute, hoist, or other device that will convey debris to grade level in
a controlled descent.

4. Concrete: Cut concrete full depth at junctures with construction to remain, using power-driven saw or other
approved means, then remove concrete between saw cuts.

5. Masonry: Cut masonry at junctures with construction indicated to remain, using power-driven saw or other
approved means, then remove masonry between saw cuts.

6. Concrete Slabs-on-Grade: Saw-cut perimeter of area to be demolished at junctures with construction indicated
to remain or other approved means, then break-up and remove.

If electing Explosive Demolition:
1. Obtain an Explosive Permit from City of Reno Fire Department before commencing demolition operations.
Repairs: Promptly repair damage to adjacent construction caused by building demolition operations.

Recycling Demolished Materials: All materials resulting from demolition operations shall become the property of
the Contractor. Recycling of materials is strongly encouraged. Transport recyclable materials off Owner’s
property and legally dispose of them.

Disposal of Demolished Materials: Except for items identified as Existing to Remain, remove demolished
materials from project site and legally dispose of them in an approved landfill.

1. Do not allow demolished materials to accumulate on-site. Do not burn demolished materials.
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.

The Owner holds title to all real property within the Project limits. The Contractor is entitled to all salvage value,
if any exists, for the demolition work under this contract. Salvage hazardous chemicals through an approved and
licensed disposal or reclamation facility.

END OF SECTION
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1.2

DIVISION 3
HAZARDOUS MATERIAL ABATEMENT REQUIREMENTS

GENERAL PROJECT DESCRIPTION

Hazardous materials abatement in 185 N Edison is to include the safe and proper removal, handling, storage,
transportation and disposal of asbestos containing material (ACM), polychlorinated biphenyls (PCB), mercury
containing materials (MCM) — as applicable/ see Appendix A: Asbestos Abatement Report for more information.

SCOPE OF WORK

The Abatement Contractor shall remove and dispose of any ACM, PCB, MCM and building materials
contaminated with hazardous materials from each of the abatement areas identified on the report- see Appendix
A.

The Contractor shall furnish everything necessary for the safe and complete removal, handling, storage,
transportation and disposal of all hazardous and non-hazardous building materials specified herein, in accordance
with the requirements of the applicable documents and these contract documents. It is the Contractor’s
responsibility to field verify all conditions and quantities prior to submission of a bid.

All demolition work shall be performed in a safe, neat and organized manner to minimize the risk to workers on
this and future projects. The cut edge of any demolished wall, ceiling, soffit, or roofing/deck surfaces shall be
straight and free of protruding metal surfaces, flush with perpendicular walls or ceiling. Some demolished
building components and systems or equipment may be decontaminated of all overspray or debris and residue,
then disposed of as non-hazardous general construction debris or left on site at a location approved by the Owner.

The following list of hazardous materials abatement items may exist in various abatement areas on this project-
see Appendix A for more information. Each of the hazardous materials abatement items shall be completely and
thoroughly removed, and each surface or substrate shall be decontaminated until all visible residue or trace of
hazardous material is removed to render them free of hazardous material content. This will include cleanup of
water or other solvents or agents used to remove asbestos containing materials from building surfaces or
components.

1. Thermal System Insulation Fittings (TSI Fittings) on Piping: This abatement item category includes all
types of insulation on piping fittings and hangers throughout the complex. TSI fitting locations shall be traced
by the Contractor, and all necessary demolition of building surfaces and components shall be performed so
that all TSI fitting removal and surface/substrate decontamination can be performed. Following gross
removal, all surfaces/substrates shall be detail cleaned to remove all dust, debris and residue from rough or
pitted surfaces, cracks and crevices, pipe or hanger threads, and all adjacent or surrounding surfaces.

2. Spray Acoustic (SA): This abatement item category includes all spray acoustic asbestos containing material
applied to ceiling surfaces including: concrete ceilings, gypsum board ceiling and soffit areas, and SA
overspray debris and contamination on all other building components, equipment and surfaces. Debris and
contamination may be present in hidden areas including interstitial spaces, soffits, wall cavities, mechanical
and piping chases and other hidden areas. Removal of SA also include removal of SA contaminated carpet
pad and SA debris under the carpet pad. The contaminated carpet pad and debris are assumed to exist in all
SA areas. All necessary demolition of building components shall be performed in contained work areas. The
Contractor’s work plan must address complete removal of SA and SA overspray and contamination. Removal
of SA on concrete surfaces shall include removal of all three-dimensional SA that extends beyond the
face of the concrete surface. Concrete surfaces shall be completely encapsulated with colored
encapsulant, after final visual inspections are approved. Removal of SA on sheet rock surfaces shall
include removal of the sheet rock ceiling and soffit material completely, not just the SA.

3. Floor Tile and Mastic (FT): This abatement item category includes floor tile and mastic as indicated on the
plans. Following gross removal of floor tile, the Contractor shall remove all three-dimensional raised mastic
material (stains are excluded) from the substrates including cracks and crevices of ¥-inch width or greater and
irregular floor surfaces. All flooring materials shall be completely removed from gaps at all wall/floor joints
at the perimeter of each room. Also any flooring materials located under walls, cabinets, shelving, counters,
appliances, etc., shall be accessed and abated. All solvent splash on building surfaces shall be removed.
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4. Polychlorinated Biphenyls (PCB): This abatement item category includes PCB containing fluorescent light
fixture ballasts. PCB ballasts shall be safely and properly separated from fixtures, containered, labeled, stored,
manifested, transported and disposed of at an approved TSD facility.

5. Mercury Containing Materials (MCM): This abatement item category includes all fluorescent light tubes
and mercury containing thermostats. MCM shall be safely and properly removed, handled and containered
without breakage, then stored, manifested, transported and disposed of at an approved TSD facility or
recycled.

ABATEMENT AREAS

The removal of asbestos containing materials, polychlorinated biphenyls and mercury containing materials to
facilitate the demolition of the complex includes work in the following areas of the facility: See Appendix A:
Asbestos Abatement Report

APPLICABLE DOCUMENTS

General Applicability of Regulations, Codes and Standards: All work under this contract shall be performed in
accordance with all applicable regulations, codes and standards governing hazardous materials abatement, waste
transportation, waste disposal, and other activities. All applicable regulations, code and guidelines have the same
force and effect (and are made a part of the contract documents by reference) as if copied directly into the contract
documents, or as if published copies are bound herewith. The current issue of each document shall govern. Where
conflict among requirements or with these specifications exist, the more stringent requirements shall apply.

Federal Requirements: These requirements govern lead-containing paint abatement work and the hauling/disposal
of any resulting hazardous waste materials. Contractor is responsible to confirm and meet latest requirements as
of permit dates. Requirements include but are not limited to:

1. Occupational Safety and Health Administration (OSHA)
Title 29 CFR 1910.20 — Access to Employee Exposure and Medical Records
Title 29 CFR 1910.38 — Emergency Procedures
Title 29 CFR 1910-134 — Respiratory Problems
Title 29 CFR 1926.20 — General Safety and Health Provisions
Title 29 CFR 1926.21 — Safety Training and Education
Title 29 CFR 1926.23 — First Aid
Title 29 CFR 1926.24 — Fire Protection
Title 29 CFR 1926.25 — Housekeeping
Title 29 CFR 1926.28 — Personal Protective Equipment
Title 29 CFR 1926.51 (f) — Washing Facilities
Title 29 CFR 1926.55 — Gases, Vapors, Fumes, Dusts, and Mists
Title 29 CFR 1926.56 — Illumination
Title 29 CFR 1926.57 — Ventilation
Title 29 CFR 1926.59 — Hazard Communication Standard
Title 29 CFR 1926.62 — Lead Construction Standard
Title 29 CFR 1926.103 — Respiratory Protection
Title 29 CFR 1926.353 — Ventilation: Welding, Cutting or Heating Metals of Toxic Significance
Title 29 CFR 1926,300, 301, 302 — Hand and Power Tools
Title 29 CFR 1926.451 — Scaffolding
Title 29 CFR 1926.500, 502, 503 — Fall Protection
Title 29 CFR 1926.1101 — Asbestos Standard for the Construction Industry
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1.6

1.7

2. Department of Transportation (DOT)

Title 49 CFR 171 — Hazardous Substances

Title 49 CFR 172 — Special Provisions, Hazardous Materials Communications, Emergency Response
Information, and Training Requirements

Title 49 CFR 173 — General Requirements for Shipments and Packaging

3. Environmental Protection Agency (EPA)

Title 40 CFR 61, Subparts A & M — National Emissions Standard for Asbestos (NESHAPS)

Title 40 CFR 260 — 264 — Resource Conservation and Recovery Act (RCRA)

Title 40 CFR 745 — Lead Based Paint Activities: Training, Certification, and Work Practice Requirements
Title 40 CFR 763 — Model Accreditation Plan

4. Department of Housing and Urban Development (HUD)

Title 24 CFR 35 and 965 (Subpart H) — Lead Based Paint Hazard Elimination Guidelines for the
Evaluation and Control of Lead-Based Paint Hazards in Housing, June 1995

5. Nevada Division of Environmental Protection (NDEP)
NAC 444.965 to 444.976 — Sanitation, Disposal of Asbestos
6. Nevada Occupational Safety and Health Enforcement Section (OSHES)
NAC 618.850 to 618.986 — Abatement of Asbestos
7. Washoe County District Health Department, Environmental Health Services Division (WCDHD EHSD)

030.107A to 030.107C - District Board of Health Regulations Governing Air Quality Management
(Regarding Asbestos)

030.184 to 030.185 — District Board of Health Regulations Governing Solid Waste Management

NOTIFICATIONS AND PERMITS

The Contractor shall notify all regulatory agencies, as required, to properly perform the work at this job site
specified by the contract documents including all abatement, location of work, and requirements relative to the
hazardous materials set forth in applicable regulations and these specifications. Before the start of any work, the
Contractor will provide copies to the Owner of all necessary notifications, permits, patents, and submittals
required for his performance of the project. The Contractor will obtain and incur all costs to acquire the necessary
permits. Permits will be submitted to the Engineer prior to the initiation of all field activities.

VERIFICATION OF SITE CONDITIONS

Before submitting a proposal, bidding contractors should carefully examine the contract documents and visit the
site, fully inform themselves as to all existing conditions, hazardous materials locations and limitations, and shall
include in the bid a sum to cover the cost of all items included in the contract. It shall be the responsibility of the
Contractor to examine the site, to measure quantities, to be familiar with the specifications for the work
contemplated, and to thoroughly acquaint himself with the physical conditions to be encountered.

INSPECTION

The Owner and/or Owner’s representative will inspect work and materials installed under this contract routinely
and randomly as the Owner and/or Owner’s representative deems necessary to insure Contractor’s performance is
meeting the intent of the specifications and that proper safety precautions are being employed.

All inspections requested by the Contractor shall be approximated in the bar chart submittal and/or scheduled with
the Owner or Owner’s representative.
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1.9

1.10

WORK STOPPAGE

If, at any time, the Owner and/or Owner’s representative decides that work practices are violating pertinent
provisions of this contract, endangering workers, or endangering Owner facilities, they will immediately notify
the Contractor in writing that operations shall cease until corrective action is taken. Once the Contractor has made
corrective action the Owner and/or Owner’s representative will verify prior to proceeding with the work.

If, at any time, during the asbestos removal phase of this project, the negative air pressure system is not operating
and/or units are non-operational, operations shall cease until corrective action is taken. The Contractor shall take
such corrective action before proceeding with the work.

INTERIOR CONTAINMENT SYSTEMS

Interior Containment Barriers/Sheeting: The Contractor shall separate each interior work area floor from other
building and exterior areas with containment barriers and cover other surfaces with polyethylene sheeting. Full-
containment work area preparation must be utilized that addresses all connections to other building areas or
exterior building areas.

Work Area Air Changes/Negative Pressure: The Contractor shall install ventilation units equipped with High
Efficiency Particulate Air (HEPA) filters in each work area. This ventilation system must provide at least five (5)
work area air changes per hour. During Class 1 ACM removal, the Contractor shall establish 0.03 inches of water
negative pressure between work areas and adjacent/outside areas. A continuous reading manometer must be
installed by the Contractor (at a location approved by the abatement project monitor) to track the negative
pressure at all times. The specified rate of air changes and the minimum negative pressure level must be
maintained continuously from the time removal activities begin until clearance air sample testing is passed in each
work area.

The ventilation units must be set up to provide air flow in all parts of the work areas. Exhaust air from the units
must be ducted through perimeter window or door openings to the building exterior away from public walkways.
Exhaust ducting inside work areas should be suspended off the floor to avoid creating trip hazards or damage to
the ducting.

Ventilation units that are obviously damaged or altered will not be allowed on the project. Units (and vacuum)
must also pass on-site DOP testing.

Work Decontamination Systems: The Contractor shall install a three-chamber (with shower) worker
decontamination system for entrance to and exit from each contained work area. Each decontamination system
must be placed inside the work area at a location that does not impede the removal of materials. For the roofing
removal work, only designated “decontamination areas” have to be established. Polyethylene dropsheets must
cover floor/ground surfaces in the decontamination areas. Access to the decontamination areas must be restricted
with pylons, caution tape, and OSHA asbestos warning signs. These decontamination areas must have sufficient
means (including wet cloths, water buckets/bottles, a vacuum equipped with a HEPA filter, and standard asbestos
waste bags) for workers to clean their face, hands, and respirators upon exit from the work areas.

Waste and Equipment Decon/Pass Out System: The Contractor shall install a waste and equipment decon/pass out
system for transfer of containerized waste and equipment from the contained work area on each interior building
level. This waste and equipment decon/pass out system must be placed inside the work area at a location that does
not impede the removal of materials.

Warning Signs: The Contractor shall post asbestos warning signs (in accordance with OSHA and other
regulations at all entrances/approaches to the work areas prior to the start of removal activities in each work area.

EXTERIOR CONTAINMENT SYSTEM (as necessary)

A. Exterior Friable Containment Barriers: The Contractor shall construct exterior containment barriers for friable

ACM removal to be capable of withstanding wind and weather conditions and to be lockable.
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Exterior Rooftop Containment Barriers: No containments have be to set up for the rooftop work area. However,
the Contractor shall still place seals (6-mil) polyethylene sheeting/duct tape) over all rooftop penetrations near the
abatement work that run into the building interior or off the rooftop. The Contractor may also be required to
install a barrier around the perimeter of the rooftop where removal has to be performed around the edges of the
roof if material cannot be prevented from falling onto the ground.

Exterior Ground Area Protection: The Contractor shall place caution tape or ropes with warning signs around the
building exterior at ground level if the removed roofing or other exterior non-friable material cannot be kept off
the ground. This caution tape (or ropes) must be placed approximately twenty feet (20”) from the building or
component where removal is taking place and must remain in place until removal is complete.

WASTE SEGREGATION AND MINIMIZATION

The Contractor shall conduct his work in such a manner or under necessary procedures to minimize
contamination of building materials, therefore, minimizing hazardous waste.

Solid metal ducts and other building systems that have smooth hard surfaces may be decontaminated from ACM
and disposed of as standard demolition waste.

Non-ACM walls and ceilings that are not contaminated, but that need to be removed to access ACM, may be
removed as standard demolition waste, if appropriate safeguards against contamination are employed.

WASTE STORAGE AND DISPOSAL (as necessary)
Containerization:

1. Interior ACM Waste: The Contractor shall place all the asbestos-containing material form the interior work
areas in 6-mil disposal bags as the materials are stripped from surfaces as long as the waste does not contain
any liquid solvent. When removed from the work areas, this waste must be double bagged within the
Waste/Equipment Decon System. Intact insulation that has been cut from piping must be double wrapped
with 6-mil polyethylene sheeting before it is passed out of the work area.

2. Solvent, PCB and Mercury Waste: All PCB containing ballasts, mercury containing thermostats and any
liquid solvent waste from mastic removal must be sealed in appropriate barrels with an absorbent material.

3. Roofing and Transite Panels Waste: Containers of waste or materials cannot be dropped of thrown to the
ground. Roofing waste can be moved off the rooftop using an enclosed chute that lead into a lined (with
polyethylene sheeting) and enclosed dump container. The lined dump container must have a flap of
polyethylene sheeting that can be taped over the top when the dump container is full to form a “burrito”
wrapping for the roofing waste. The burrito wrap shall consist of 6-mil sheeting (one layer for single
bagged/wrapped waste, two layers for unbagged/unwrapped waste). The enclosed chute must be secured
(taped) directly into the top seal of the dump container and be resecured when the chute must be moved over
another part of the dump container to prevent the roofing waste from backing up and clogging the bottom of
the chute. The top end of the chute must also be closed/sealed when roofing waste is not being dropped down
the chute. Transite panels can be placed directly into a lined waste dumpster burrito style.

4. PCB and Mercury Containing Waste: PCB and MCM waste shall be carefully and properly containered for
recycling or disposal.

Storage: All containerized waste must be stored in dump containers placed at designated locations approved by
the Owner. All the waste transport containers must be lined with 6-mil polyethylene sheeting and must remain
locked at all times except during waste load-out when waste is being loaded into the containers.

Waste Labeling/Transportation: The Contractor is responsible for the proper labeling and disposal of all
hazardous materials generated at the project site.

1. Friable Asbestos-Containing Material: Each individual container of this double bagged or doubled wrapped
waste must be marked with an OSHA asbestos danger label, the EPA required generator name, site location,
and a DOT label (RQ). Asbestos, 9 NA2212 with proper diamond insignia). A party who has received
approval from the Washoe County District Health Department, Air Pollution Control District (WCDHD
APCD) must transport the waste.
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2. Nonfriable Asbestos-Containing Material: Each individual bag or “burrito” container of roofing tar/felt/CAB
waste must be marked with an OSHA asbestos danger label. A part who has received approval from the
Washoe County District Health Department, Air Pollution Control District (WCDHD APCD) must transport
the waste.

3. Solvent: Each barrel of solvent waste must be appropriately labeled, manifested, transported, and discarded
for any hazardous component it may contain.

4. Polychlorinated Biphenyls (PCB): PCB waste shall be appropriately labeled, manifested, transported and
disposed of.

5. Mercury Containing Materials (MCM): MCM waste shall be appropriately labeled, manifested, transported
and disposed or recycled.

WORK AREA REQUIREMENTS

Before commencing with set-up, Contractor shall have project plans and specifications on site, and the work area
will be secured with appropriate warning signs and barrier tape to Owner’s satisfaction.

As appropriate, seal/enclose all electrical equipment (transformers, panels, etc.) with 6-mil poly and tape before
setting up containment areas. Shut off all electrical panels and lock out the electric panel boxes. The Contractor
shall be responsible for providing and maintaining all removal areas, decontamination units and field offices in a
safe electrical condition for workers, employees and visitors. All electrical work and materials shall be installed in
accordance with the national electric code and all other applicable codes. The Contractor shall retain the services
of a licensed electrician who shall be responsible for identification, coordination, installation, and maintenance of
temporary ground fault protected electrical power to equipment and circuits inside the work area and returning
electrical power and equipment to their original state at the project conclusion. The Contractor shall supply power
for the Owner’s use as necessary for area and clearance air monitoring.

The Contractor shall establish minimum lighting requirements as follows: A minimum of 10 foot candles in the
general work area and a minimum of 30 foot candles on working surfaces where removal or detailing work, or
visual inspections by the Owner are taking place.

Contractor shall seal off all doors, windows, vents or other air passages into the contained work area, except
make-up air passages, with 6-mil poly as critical barriers.

Contractor will provide and install Plexiglas windows at locations designated by the Owner. Vision windows shall
be 18”x18” clear Plexiglas and shall not be blocked or obscured.

Contractor shall seal off all electrical plugs, utility boxes, fire alarms, etc., with two layers of 6-mil poly and tape.
(as necessary)

Fire Protection and Prevention: Contractor shall provide as many stored pressure fire extinguishers as are
necessary to insure that no more than 75 feet exists between a fire extinguisher at any point within containments
areas; and in no case shall there be less than two fire extinguishers on site.
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